CITY OF HILLSBORO
PLANHOLDERS LIST

PROJECT NAME:

BID OPENING DATE:

PROJECT MANAGER:
ACCOUNT NUMBER:

March 19, 2015
Teresa Gibson
20552222-6102

2015 Pavement Management Program: Crack Seals and Overlays & AC Replacements

COST: $15+ postage for mailing
PLANHOLDER/ADDRESS PHONE/FAX # AMOUNT | PREQUALIFIED ADDITIONAL COMMENTS
(YES/NO)

McGraw - Hill 3461 NW Yeon Avenue (P) 223-3012 N/A N/A Faxed ad 3/2/15

Portland 97210-1535 (F) 223-3094

Daily Journal of Commerce 921 SW Washington Street, Suite 210 (P) 274-0624 N/A N/A Faxed ad 3/2/15

Portland, OR 97205 (F) 274-2616
(E) plancenter@djcoregon.com

Douglas County Plan Center 3076 NE Diamond Lake Blvd Suite D | (P) 541-440-9030 N/A N/A Faxed ad 3/2/15

Roseburg, OR 97470 (F) 541-440-8937

Oregon Contractors Plan Center P.O. Box 477 Clackamas 97015 (P) 650-0148 N/A N/A Faxed ad 3/2/15
(F) 650-8273

Salem Contractors Exchange P.O. Box 12065 Salem, OR 97309 (P) 503-362-7957 N/A N/A Faxed ad 3/2/15
(F) 503-362-1651

SW WA Contractors Association, 7017 NE HWY 99 Suite 214 (P)360-694-7922 N/A N/A Faxed ad 3/2/15

Vancouver, WA 98665 (F) 360-694-0188

Central Oregon Builders Exchange 1902 NE 4th, Bend, OR 97701 | (P) 541-389-0123 N/A N/A Faxed ad 3/2/15
(F) 541-389-1549

Willamette Valley Bid Center PO Box 440, Tangent OR 97389 (P) 541-928-5159 N/A N/A Faxed ad 3/2/15

(F) 541-928-0865
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LAKESIDE INDUSTRIES INC (P)425-313-2600 N/A FOR THIS
PO BOX 7016 (F)503-222-6465 PROJECT
ISSAQUAH WA 98027 (E)

PRIME
BRETTHAUER ROAD OIL (P)503-648-1674 N/A FOR THIS
PO BOX 898 (F)503-648-5627 PROJECT
HILLSBORO, OR 97123 (E)
S2 CONTRACTORS (P)503-681-4000 N/A FOR THIS
6860 SOUTH ANDERSON RD (F)503-681-4004 PROJECT
AURORA, OR 97002 (E)

PRIME
EAGLE ELSNER INC (P)503-628-1137 N/A FOR THIS
PO BOX 23294 (F)503-628-1138 PROJECT
TIGARD, OR 97281 (E)

PRIME
BRIX PAVING NW (P)503-570-9355 N/A FOR THIS
PO BOX 2388 (F)503-570-9365 PROJECT
TUALATIN, OR 97062 (E)

PRIME
HOSS PAVING (P)503-647-1220 N/A FOR THIS
PO BOX 291 (F)503-647-1017 PROJECT
NORTH PLAINS, OR 97133 (E)

PRIME
CR CONTRACTING (P)541-306-6216 N/A FOR THIS
PO BOX 6717 (F)541-610-1715 PROJECT
BEND OR 97708 (E)

PRIME
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EUGENE BUILDERS EXCHANGE (P)541-484-5331 N/A FOR THIS

PO BOX 22036 (F)541-484-5884 PROJECT

EUGENE OR 97402 (E)

BAKER ROCK RESOURCES (P)503-642-2531 N/A FOR THIS

21880 SE FARMINGTON RD (F)503-642-2534 PROJECT

BEAVERTON, OR 97007 (E)

KODIAK PACIFIC (P)503-788-4300 N/A FOR THIS

PO BOX 886 (F)503-682-3777 PROJECT

TUALATIN, OR 97062 (E)

ROY HOUCK CONSTRUCTION (P)503-463-7177 N/A FOR THIS

4444 22N° AVE NE (F)503-463-4979 PROJECT

SALEM, OR 97301 (E)




